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EC-NEAR/BEG/2024/EA-OP/0002 

Lot 2: Construction of the Transfer Stations in Municipalities Vrbas and Bačka Palanka 

Corrigendum No.2 to Tender Dossier for Lot 2 
 

CORRIGENDUM No.2 to the TENDER DOSSIER for Lot 2  

 

Contract Title: Establishment of Regional Waste Management System for the City of Novi Sad and 

Municipalities of Bačka Palanka, Bački Petrovac, Beočin, Žabalj, Srbobran, Temerin and Vrbas 

Tender Reference Number: EC-NEAR/BEG/2024/EA-OP/0002 

Lot 2: Construction of the Transfer Stations in Municipalities Vrbas and Bačka Palanka 

 

The Tender Dossier is corrected or modified as follows: 

 

 

Lot 2, Volume 1, Section 1, d4b_itt_eForms_en INSTRUCTIONS TO TENDERERS, Article 1.2 Timetable 

 

Instead of: 

 

 DATE TIME 

Clarification meeting (optional) 01/07/2024 10:00 CET 

Site visit (optional) 01/07/2024 11:30 CET 

Deadline for requesting any additional 

information from the contracting 

authority 

05/09/2024 -- 

Last date on which additional 

information are issued by the 

contracting authority 

18/09/2024 - 

Deadline for submitting tenders As indicated in the 

Contract notice  

 

Tender opening session As indicated in the 

Contract notice  

 

Notification of award to the successful 

tenderer 
26/12/2024  - 

Signature of the contract 21/01/2025  - 

 Provisional data 

Read: 

 

 DATE TIME 

Clarification meeting (optional) 01/07/2024 10:00 CET 

Site visit (optional) 01/07/2024 11:30 CET 

Deadline for requesting any additional 

information from the contracting 

authority 

26/09/2024 -- 

Last date on which additional 

information are issued by the 

contracting authority 

09/10/2024 - 
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Deadline for submitting tenders As indicated in the 

Contract notice  

 

Tender opening session As indicated in the 

Contract notice  

 

Notification of award to the successful 

tenderer 
16/01/2025  - 

Signature of the contract 11/02/2025  - 

 Provisional data 

 

 

Lot 2, Volume 1, Section 5, Detailed Evaluation grid - lot 2 

 

Published document Detailed Evaluation grid - lot 2 (Lot 2, Volume 1, Section 5) is hereby replaced with 

modified version "Detailed Evaluation grid - Lot 2, Version 2". 

 

Note: Modified version of the document is attached as Annex 1 to this Corrigendum. Tenderers are strictly 

requested, when preparing their tender, to use modified version "Detailed Evaluation grid - Lot 2, Version 2" 

annexed to this Corrigendum. 

 

 

Lot 2, Volume 2, Section 1, d4n_contract_en 

 

Published document d4n_contract_en (Lot 2, Volume 1, Section 1) is hereby replaced with modified version 

"d4n_contract_en - Lot 2, Version 2". 

 

Note: Modified version of the document is attached as Annex 2 to this Corrigendum. Tenderers are strictly 

requested, when preparing their tender, to use modified version "d4n_contract_en - Lot 2, Version 2" annexed to 

this Corrigendum. 

 

 

Lot 2, Volume 2, Section 3, FIDIC Particular Conditions of Contract 

 

Published document FIDIC Particular Conditions of Contract (Lot 2, Volume 2, Section 3) is hereby replaced 

with modified version "FIDIC Particular Conditions of Contract – Lot 2, Version 2". 

 

Note: Modified version of the document is attached as Annex 3 to this Corrigendum. Tenderers are strictly 

requested, when preparing their tender, to use modified version "FIDIC Particular Conditions of Contract – Lot 

2, Version 2" annexed to this Corrigendum. 

 

 

Lot 2, Volume 4, Section 2, Lot 2-Vol 4.2.2-Summary 

 

Published document Lot 2-Vol 4.2.2-Summary (Lot 2, Volume 4, Section 2) is hereby replaced with modified 

version "Lot 2-Vol 4.2.2-Summary - Lot 2, Version 2". 

 

Note: Modified version of the document is attached as Annex 4 to this Corrigendum. Tenderers are strictly 

requested, when preparing their tender, to use modified version "Lot 2-Vol 4.2.2-Summary - Lot 2, Version 2" 

annexed to this Corrigendum.   
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All other terms and conditions of the tender dossier remain unchanged. The above alterations and/or corrections 

to the tender dossier are integral part of the tender dossier. 

 


