
WORKS CONTRACT PRIOR INFORMATION NOTICE

Construction and Commissioning of Waste Water Treatment Plant at TPP Kostolac B

Location - Europe (non EU), Republic of Serbia

1. Publication reference

EuropeAid/137116/IH/WKS/RS

2. Procedure

Open

3. Programme title

National Programme for Serbia under the IPA – Transition Assistance and Institution Building
Component for the year 2013

4. Financing

Financing agreement

5. Contracting Authority

The Government of the Republic of Serbia, represented by the Ministry of Finance, Department
for Contracting and Financing of EU Funded Programmes (CFCU), Belgrade, Serbia

6. Description of the contract

The project aim is to construct waste water treatment plant (WWTP) within the Thermo Power
Plant “ Kostolac B” which will provide the reduction of environmentally harmful waste water
emissions into the Danube river, in line with requirements of the European Union’s and Serbian
relevant legislation.

Thus, the project 'Construction and Commissioning of Waste Water Treatment Plant at TPP
Kostolac B' will significantly reduce negative environmental influence of waste waters, by
reducing the concentration of relevant pollutants (fuel oil, mineral oils, suspended solids, heavy
metals, Biochemical Oxygen Demand) at the WWTP outlet, so that they will be in accordance
with EU directives and the national and local legislation and regulations, leading to an
improvement of water quality around the TPP.

7. Indicative number and titles of lots

To be defined in the Contract Notice.

8. Scheduled publication date of the contract notice

January 2016

9. Other information

N/A

10. Legal basis¹

Council Regulation (EC) No 1085/2006 of 17.7.2006 establishing an Instrument for Pre-Accession Assistance (IPA) – (OJL 210/82 of 31/07/2006).

Notes:

There must be an interval of at least 30 calendar days between the publication of this prior information notice and the publication of the corresponding contract notice.

No applications or requests for further information should be sent at this stage.