



EU funded project

The Construction of the Building for emergency Services in Novi Pazar Health Centre and the Finishing the Construction of a New Block within Vranje Hospital

EuropeAid/138746/ID/WKS/RS



EU funded project

Lot 2

Finishing the Construction of a New Block within Vranje Hospital

EuropeAid/138746/ID/WKS/RS



REPUBLIC OF SERBIA, MINISTRY OF FINANCE

Department for Contracting and Financing of EU Funded Programmes (CFCU)

Serbian European Integration Office



An EU funded project

Site visit and Information meeting of the future works

AGENDA

Date	Time	Activity
23.02.2017.	12:00 – 12:30	Introductory remarks
		Opening of the meeting and welcome words – Mr Slobodan Milenković, City of Vranje Mayor
		Procedurals details – CFCU representative: Vanja Dumeljić
		Presentation of the Project – Ms Jasmina Ilic UNOPS
	12:30 – 12:00	Site visit -
	13:00 – 13:15	Issuance of Certificates for Attendance at Site Visit



REPUBLIC OF SERBIA, MINISTRY OF FINANCE

Department for Contracting and Financing of EU Funded Programmes (CFCU)

Serbian European Integration Office



EU funded project

- The Project funded by European Union through the Country Action Programme for Serbia under Instrument for Pre-accession Assistance (IPA I) for the year 2013
- Co-financing provided by Republic of Serbia
- The tender procedure: Local open tender
- Procurement rules: PRAG (Practical Guide), published on 15th January 2016
- Contracting Authority: The Government of The Republic of Serbia, represented by the Ministry of Finance, Department for Contracting and Financing of EU Funded Programmes (CFCU)
- Final Beneficiary: Serbian European Integration Office
- End Recipient: Vranje Health Center






REPUBLIC OF SERBIA, MINISTRY OF FINANCE
Department for Contracting and Financing of EU Funded Programmes (CFCU)
Serbian European Integration Office



EU funded project

PARTIES





REPUBLIC OF SERBIA, MINISTRY OF FINANCE
Department for Contracting and Financing of EU Funded Programmes (CFCU)
Serbian European Integration Office



EU funded project

- Any question related to technical and legal aspect of tender dossier and site inspection must be submitted in writing to the addresses listed in the tender dossier

QUESTIONS & ANSWERS E-mail: cfcu.questions@mfin.gov.rs

- Only these answers shall be considered as official answers of the Contracting Authority
- Contracting Authority shall issue official answers at the addresses indicated in the tender dossier and in line with the deadlines listed therein.
- Tender Dossier available on: <http://www.cfcu.gov.rs> and <https://webgate.ec.europa.eu/europeaid/online-services/index.cfm?do=publi.welcome&nbPubliList=15&orderby=upd&orderbyad=Desc&searchtype=RS&aofr=138746>
- To obtain Volume 5 please see: Contract Notice, Article 18



REPUBLIC OF SERBIA, MINISTRY OF FINANCE
Department for Contracting and Financing of EU Funded Programmes (CFCU)
Serbian European Integration Office



EU funded project

CERTIFICATE OF ATTENDANCE

- Each company attending the meeting and site visit needs to receive CERTIFICATE OF ATTENDANCE
- All tenders must include this Certificate
- In the case of a consortium it is sufficient that at least one member of the consortium has participated to the site visit and the corresponding attendance certificate is included in the offer.



REPUBLIC OF SERBIA, MINISTRY OF FINANCE

Department for Contracting and Financing of EU Funded Programmes (CFCU)

Serbian European Integration Office



EU funded project

Construction of a New Block general information

- **Objective:** To contribute the improvement of the quality of health care through the provision of necessary medical aid delivered to population of Pčinja district in South Serbia and Pomoravlje District in Kosovo
- **Background problem:** Hospital functioning hampered due to old, substandard premises
- **End Recipient:**
 - Vranje Health Center
 - 250,000 inhabitants of the Pčinja District and around 60,000 of the Kosovo - Pomoravlje District
- **Funding:** provided through IPA 2013 (85% EU vs 15% Republic of Serbia)



REPUBLIC OF SERBIA, MINISTRY OF FINANCE
Department for Contracting and Financing of EU Funded Programmes (CFCU)
Serbian European Integration Office



EU funded project

Construction of a New Block - project summary

- Works done so far: building works, and partially the installations (electricity, water, sewerage, mechanical installations). Works stopped in 2013. due the lack of financial resources.
- Approximate area is 6,500 m²
- Remaining works: Complete installation works and interior works



REPUBLIC OF SERBIA, MINISTRY OF FINANCE
Department for Contracting and Financing of EU Funded Programmes (CFCU)
Serbian European Integration Office



EU funded project

Vranje Hospital – New Block





REPUBLIC OF SERBIA, MINISTRY OF FINANCE
Department for Contracting and Financing of EU Funded Programmes (CFCU)
Serbian European Integration Office



EU funded project

Thank you for your attention