VOLUME 4.2

FINANCIAL OFFER TEMPLATES

LUMP SUM CONTRACTS

Contract title: Construction of the Building for Emergency Service in Novi Pazar
Health Centre

Location: Novi Pazar, Republic of Serbia

Content
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15 January 2016 Page 1 of 4
daw_finoffer_4dot2



11

1.2

2.1

2.3

VOLUME 4.2.1 — INTRODUCTION
General

The Breakdown of the Lump-sum Price (Volume 4.2.3) is the itemised list of prices showing
the build-up of the price in a lump-sum contract, meaning that are provided only for better
understanding of the complete works to be carried out This Breakdown of the Lump-sum
Price does not derogate in any way to the clause stating that, in a lump-sum contract, the total
contract price remains fixed irrespective of the quantity of work actually carried out.
Provisional sums for use when works are to be executed on a daywork basis (Volume 4.2.4)
can only be executed by administrative order of the Supervisor, in accordance with the terms
of the Contract.

Specific to Volumes 4.2.2,4.2.3and 4.2.4

The item description given in the Breakdown of the Lump-sum Price in no way limits the
Contractor’s obligations under the Contract to provide all the works described elsewhere.

The prices do not include taxes and fiscal duties, as exoneration is explicitly given for the
Contract. Non-exonerated taxes and fiscal duties are, apart from those stated separately in the
financial offer templates, covered in the Lump-sum Price of the Contract and in the prices of
the Breakdown of the Lump-sum Price and of the Day work Schedule.
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VOLUME 4.2.2 — SUMMARY

Description

Amount
[EUR] [local currency]

Total of lump-sum price ( together with Contingency )

Total of Day works — Provisional sum

TOTAL PRICE
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VOLUME 4.2.4 — DAYWORK SCHEDULE

Estimated Provisional sum
Item Description Unit guantities [EUR] [local currency]
Labour
Project manager hour 120
Site engineer hour 120
Surveyor hour 100
Worker qualified hour 200
Worker not qualified hour 200
QC specialist hour 100
Laboratory assistant hour 100
Truck driver hour 200
Machine operator hour 200
Equipment
Truck 10t hour 100
Truck 5t hour 100
Excavator hour 100
Crane hour 100
Auto crane hour 50
Loader hour 100
Total day works
provisional sum
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