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VOLUME 4.2 

 

FINANCIAL OFFER TEMPLATES 

 

LUMP SUM CONTRACTS 

 

 

Contract title:  Construction of the Building for Emergency Service in Novi Pazar 
Health Centre 

Location: Novi Pazar, Republic of Serbia 
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VOLUME 4.2.1 — INTRODUCTION 

 

1.  General 
 

1.1 The Breakdown of the Lump-sum Price (Volume 4.2.3) is the itemised list of prices showing 

the build-up of the price in a lump-sum contract, meaning that are provided only for better 

understanding of the complete works to be carried out This Breakdown of the Lump-sum 

Price does not derogate in any way to the clause stating that, in a lump-sum contract, the total 

contract price remains fixed irrespective of the quantity of work actually carried out. 

1.2 Provisional sums for use when works are to be executed on a daywork basis (Volume 4.2.4) 

can only be executed by administrative order of the Supervisor, in accordance with the terms 

of the Contract. 

 

2. Specific to Volumes 4.2.2, 4.2.3 and 4.2.4 
 

2.1 The item description given in the Breakdown of the Lump-sum Price in no way limits the 

Contractor’s obligations under the Contract to provide all the works described elsewhere.  

 

2.3 The prices do not include taxes and fiscal duties, as exoneration is explicitly given for the 

Contract. Non-exonerated taxes and fiscal duties are, apart from those stated separately in the 

financial offer templates, covered in the Lump–sum Price of the Contract and in the prices of 

the Breakdown of the Lump-sum Price and of the Day work Schedule. 

.
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VOLUME 4.2.2 — SUMMARY 

 

 

 

 

 

Description 

 

 

 

Amount 

[EUR] [local currency] 

 

 

Total of lump-sum price ( together with Contingency )  

 

Total of Day works — Provisional sum 

 
 

TOTAL PRICE 
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 VOLUME 4.2.4 — DAYWORK SCHEDULE 

 

 

Item 

 

Description 

 

 

Unit 

 

 

Estimated 

quantities 

 

 

Provisional sum 

[EUR] [local currency] 

 

     

     

     

 Labour 

Project manager 

Site engineer 

Surveyor 

Worker qualified 

Worker not qualified 

QC specialist 

Laboratory assistant 

Truck driver 

Machine operator 

 

hour 

hour 

hour 

hour 

hour 

hour 

hour 

hour 

hour 

 

120 

120 

100 

200 

200 

100 

100 

200 

200 

 

     

     

     

 Equipment     

 Truck 10t 

Truck 5t 

Excavator 

Crane 

Auto crane 

Loader 

hour 

hour 

hour 

hour 

hour 

hour 

100 

100 

100 

100 

50 

100 

 

 

     

     

     

 Total day works 

provisional sum 

  

   

 


