This notice in TED website: http://ted.europa.eu/udl?uri=TED:NOTICE:84389-2014:TEXT:EN:HTML

Serbia-Belgrade: IPA — Prevention and fight against corruption 2014/S 051-084389

Location: Europe (non-EU) — Serbia

Contract forecast notice

Services

Common procurement vocabulary (CPV): Main object: 75110000 General public services

- 1. **Publication reference:** EuropeAid/135621/IH/SER/RS.
- 2. **Procedure:** Restricted.
- 3. **Programme:** IPA.
- 4. **Financing:** Financing agreement.

5. **Contracting authority:**

The Government of the Republic of Serbia, represented by the Ministry of Finance, Department for Contracting and Financing of EU-Funded Programmes, Belgrade, SERBIA.

6. Nature of contract:

Global price.

7. Contract description:

The purpose of this project is to strengthen national mechanisms for the prevention and fight against corruption through supporting the implementation of the anti-corruption strategy and action plan. Implementation of the project will enhance coordination of anti-corruption institutions and develop their capacities for the implementation of the national anti-corruption strategy by focusing on corruption risk analysis, integrity plans, protection of whistle-blowers, a specific awareness campaign as part of preventive activities as well as improvement of guality of coordination and information exchange between relevant State institutions.

8. Numbers and titles of lots:

The contract is divided into lots: No, 1 lot only.

9. Budget: Maximum budget: 4 000 000 EUR.
10. Intended timing of publication of procurement notice:

May 2014.

- 11. Additional information
- 12. Legal basis:

Council Regulation (EC) No 1085/2006 of 17.7.2006 establishing an Instrument for Pre-Accession Assistance (IPA).

13. Date of dispatch of this notice:

28.2.2014.

Remarks:

There must be a minimum period of 30 calendar days between the publication of this contract forecast and the publication of the corresponding procurement notice.

No applications or requests for information should be sent at this stage.